

Security Upgrades to Multiple EMSISD Campuses

Eagle Mountain - Saginaw Independent School District
 Proposal Date: February 7, 2019

Phillips May Construction	BTC	308 Construction
--------------------------------	-----	------------------

BASE PROPOSAL	Withdrawn proposal	\$3,690,000.00	\$2,355,371.00
RANK VALUE		0.64	1.00
50 WEIGHTING		31.92	50.00
RANK			
DAYS		271	156
DAYS VALUE		0.58	1.00
5 WEIGHTING		2.88	5.00
RANK			
COMBINED RANK		34.79	55.00
RANK			
SCHEDULE		10	5
10			
KEY PROJECT PERSONNEL		10	7
10			
PAST RELATIONSHIP WITH THE DISTRICT		5	0
5			
PROJECT EXPERIENCE		10	6
10			
FINANCIAL BACKGROUND		5	5
5			
CLAIMS AND SUITS		3	3
3			
QUALITY CONTROL		2	1
2			
		79.79	82.00
RANK			Awarded