




**Eagle Mountain-Saginaw Independent School District  
New Central Administration Building  
RFCSP #2021-005-0**

**November 17, 2020 @ 2:00 PM CST and November 18, 2020 @ 2:00 PM CST**

**SELECTION RANKING**

<b>RANKING CRITERIA</b>	<b>WEIGHTED VALUE</b>	<b>Cadence McShane</b>	<b>Ratcliff</b>	<b>Pogue</b>	<b>Joeris</b>	<b>ICI Construction</b>	<b>Adolfson and Peterson</b>	<b>BTC</b>	<b>Sedalco Inc</b>	<b>Imperial</b>
<b>TOTAL COST</b>		\$32,140,263.00	\$32,625,473.00	\$32,939,000.00	\$32,970,000.00	\$33,290,000.00	\$33,768,000.00	\$34,500,000.00	\$34,645,000.00	\$34,900,000.00
Proposed Construction Contract Amount	40.0	40	39.4	39	39	38.6	38.1	37.3	37.1	36.8
Days		424	450	480	464	485	502	548	608	462
Proposed Construction Contract Time	5.0	5.0	4.7	4.4	4.6	4.4	4.2	3.9	3.5	4.6
TAB 2 - Schedule	10.0	4.0	8.0	9.0	4.0	10.0	10.0	3.0	6.0	4.0
TAB 3 - Key Project Personnel	10.0	9.0	8.0	9.0	10.0	8.0	10.0	8.0	10.0	5.0
TAB 4 - Subcontractors	10.0	8.0	8.0	10.0	9.0	10.0	7.0	8.0	9.0	9.0
TAB 5 - Project Experience	10.0	10.0	7.0	10.0	10.0	4.0	9.0	10.0	10.0	7.0
TAB 6 - Financial Background	5.0	4.0	3.5	5.0	4.8	4.3	5.0	4.3	4.0	4.5
TAB 7 - Claims and Suits	2.0	0.4	2.0	1.8	0.4	2.0	1.0	2.0	0.4	1.8
TAB 8 - Quality Control Program	2.0	0.8	0.6	1.8	1.6	0.8	1.8	1.8	1.8	1.8
TAB 9 - Project Approach	6.0	3.0	1.2	5.4	3.0	5.4	5.4	2.4	1.8	3.0
<b>TOTAL OF WEIGHTED VALUE</b>	<b>100.0</b>	<b>84.2</b>	<b>82.4</b>	<b>95.4</b>	<b>86.4</b>	<b>87.4</b>	<b>91.5</b>	<b>80.6</b>	<b>83.6</b>	<b>77.5</b>

 Meets Specifications and selected  
 Meets specifications and NOT selected  
 Incomplete or unacceptable bid