

Middle School No. 6 - RFCSP Number: 1617-019-0

Eagle Mountain - Saginaw Independent School District
 Proposal Date: August 29, 2017

	Buford Thompson	Cadence McShane	Joeris General Contractors	Pogue Construction	Ratcliff Constructors	Balfour Beatty	Reeder Gen. Contractors	Steele and Freeman
	\$38,333,000	\$39,910,000	\$38,680,000	\$38,099,000	\$38,982,000	\$40,200,140	\$43,500,000	\$36,880,000
	\$1,750,000	\$410,000	\$403,000	\$425,000	\$409,325	\$415,400	\$440,000	\$390,456
TOTAL	\$40,083,000	\$40,320,000	\$39,083,000	\$38,524,000	\$39,391,325	\$40,615,540	\$43,940,000	\$37,270,456

BASE PROPOSAL
ALTERNATE NO. I
TOTAL

RANK VALUE

RESCINDED PROPOSAL

	RANK VALUE	Buford Thompson	Cadence McShane	Joeris General Contractors	Pogue Construction	Ratcliff Constructors	Balfour Beatty	Reeder Gen. Contractors	Steele and Freeman
PROPOSED CONTRACT COST	50.0	48.1	47.8	49.3	50.0	48.9			
PROPOSED CONTRACT TIME	5.0	4.5	4.5	5.0	4.5	4.5			
SCHEDULE	6.0	6	6	3	6	6			
KEY PROJECT PERSONNEL	10.0	7	9	9	9	7			
SUBCONTRACTORS	10.0	6	7	8	7	8			
PROJECT EXPERIENCE	10.0	10	10	10	10	10			
FINANCIAL BACKGROUND	5.0	1	3	5	5	3			
CLAIMS AND SUITS	2.0	2	1	1	2	1			
QUALITY CONTROL	2.0	2	2	2	2	2			
TOTAL OF WEIGHTED VALUES	100.0	86.6	90.3	92.3	95.5	90.4	0.0	0.0	0.0

RANK	5	4	2	1	3				
-------------	----------	----------	----------	----------	----------	--	--	--	--

	Meets specifications and highest ranked
	Meets specifications
	Incomplete or unacceptable bid

*Proposers did not submit Part B of the proposal
 Per CSP specifications, a proposal will be considered incomplete unless both Parts A and B of the proposal are submitted