

# Bryson ES, Elkins ES, Eagle Mountain ES and Boswell HS Additions and Renovations

Eagle Mountain - Saginaw Independent School District  
 Proposal Date: February 7, 0219

ICI Construction	Phillips May Construction
------------------	---------------------------

<b>BASE PROPOSAL</b>	\$ 5,460,000.00	\$ 5,178,333.00	
<b>RANK VALUE</b>	0.95	1.00	
50 WEIGHTING	47.42	50.00	
RANK			
<b>DAYS</b>	156	241	
<b>DAYS VALUE</b>	1.00	0.65	
5 WEIGHTING	5.00	3.24	
RANK			
<b>COMBINED RANK</b>	52.42	53.24	
RANK			
SCHEDULE	10	10	
KEY PROJECT PERSONNEL	10	9	
PAST RELATIONSHIP WITH THE DISTRICT	0	0	
PROJECT EXPERIENCE	10	9	
FINANCIAL BACKGROUND	5	5	
CLAIMS AND SUITS	3	3	
QUALITY CONTROL	2	2	
	92.42	91.24	

<b>RANK</b>	Awarded
-------------	---------