

SECURITY UPGRADES AT MULTIPLE CAMPUSES & JIM KNIGHT MAINTENANCE FACILITY ADDITIONS & RENOVATIONS

Proposal Date - June 3, 2020		BTC	POGUE	REEDER
ONE STEP 1	Total 100	89	98	71
Construction Time:	Score 1 to 10	10	9	8
Schedule:	Score 1 to 10	9	10	5
Key Project Personnel:				
Project Personnel Security Upgrades:	Score 1 to 5	5	5	5
Project Personnel Warehouse Addition:	Score 1 to 5	5	5	5
Project Related Experience:				
Project Related Experience Security Upgrades:	Score 1 to 10	10	9	5
Project Related Experience Warehouse Addition:	Score 1 to 10	10	10	7
Financial Background:	Score 1 to 5	5	5	5
Claims/Suits:	Score 1 to 3	3	3	3
QC Program:	Score 1 to 2	2	2	2
Contract Amount:	Score 1 to 40	30	40	26
RANK VALUE		2	1	3